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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES
Changes in Solicitation/Contract/Order Form

The issued by organization contact has been del eted.
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Changesin Section SF 30

DACW27-02-B-0013
Amdt #0001

1. Specification Sections 00800 and 01100 are deleted and Sections 00800 and 01100 (Amdt.
#0001), enclosed, are substituted therefore.

2. The following drawings are deleted and drawings with the same number (Amdt. #0001),
enclosed, are substituted therefore.

CD L1-1
CD L1-2
CD L1-3
CD L1-4
CD L1-5
CD C12-2
CD C16-6
CD C16-7
CD C16-8
CD C16-9
CD C16-10
CD C16-11
CD C16-12
CD C16-13
CD C16-14
CD C16-15

3. Add the following note to Drawing No. CD CO0-1

“General Note: The topography of the river bottom below the normal pool elevation has changed
since the site survey was performed. The Site Sections have been revised to show more recent
information. The Contractor shall use the Site Sections for pricing and construction of the work in
the river, below normal pool elevation.”



SECTI ON 00800

SPECI AL CLAUSES

PART 1 GENERAL
1.1 REFERENCES - NOT USED
1.2 SUBM TTALS
Gover nment approval /acceptance is required for submttals with a "G
designation; submittals not having a "G' designation are for information
only. Wen used, a designation following the "G' designation identifies the
office that will review the submttal for the Governnent. The follow ng
shal |l be subnitted in accordance with Section 01330 SUBM TTAL PROCEDURES:
SD- 01 Preconstruction Submittals
Labor, Equi pnent and Material Reports; G
SD- 05 Design Data
Equi pment -i n- Pl ace List; G
Mai nt enance and Parts Data; G
Progress Phot ographs; G,
Construction and Denolition (C&D) Waste Managenent Pl an; G
SD-07 Certificates
Warranties; G,
I nsurance; G
SD- 11 Cl oseout Submittals
As-Built Draw ngs; G
1.3 COVMVENCEMENT, PROSECUTI ON AND COVPLETI ON OF WORK ( APR 1984) FAR 52.211-
10.
The Contractor shall be required to commence work under this contract within
10 cal endar days after the date the Contractor receives the notice to
proceed, prosecute said work diligently, and conplete as foll ows:
a. Al work, except the planting described in Section 02950, ready for
use not | ater than 540 cal endar days after receipt of Notice to
Proceed.
*1
b. Al other work not later than 630 days after receipt of Notice to
proceed. The tinme stated for conpletion shall include as-built

drawi ngs, O&M manual s, operational tests/reports/training/instruction,
equi pnent lists, and final cleanup of the prem ses. *1



1.4 LI QUI DATED DAMAGES- - CONSTRUCTI ON ( SEP 2000) FAR 52.211-12.
*1
a. |If the Contractor fails to conplete the work described in paragraph

1.3.a. above, within the tinme specified in the contract, the Contract shal
pay |iquidated danages to the Governnent in the ampunt of $1,240.00 for each
cal endar day of delay until the work is conpleted or accepted. If the
Contractor fails to conplete the work described in paragraph 1.3.b., above,
within the time specified in the Contract, the Contractor shall pay
I i qui dated damages to the Government in the ampunt of $40.00 for each
cal endar day of delay until the work is conpleted or accepted. *1

b. If the Government term nates the Contractor's right to proceed,
i qui dated damages will continue to accrue until the work is conpleted
These |iqui dated damages are in addition to excess costs of repurchase under
the Termination clause.

1.5 NOT USED
1.6 NOT USED
1.7 CONTRACT DRAW NGS AND SPECI FI CATI ONS ( AUG 2000) DFARS 252.236- 7001
a. The topography of the river bottom bel ow the nornmal pool elevation
has changed since the site survey was perforned. The Site Sections (CD Cl6-
6 through CD C16-15) have been revised to show nore recent information. The
Contractor shall use the Site Sections for pricing and construction of the

work in the river bel ow the nornmal pool elevation. *1

b. At award, the CGovernnment will furnish the Contractor a conpact disk

containing all technical contract docunents. This disk will include a
conplete set of drawing files and technical specification files which have
all anmendnents incorporated. The disk will contain drawing files in CALS

Type 4 format and technical specifications in PDF fornmat.

The CALS files and the PDF files are being provided for the Contractor's use
in printing hard copies of contract docunents.

In addition, native CADD files and Specsintact files are provided in
accordance with "AS-BU LT DOCUMENTS" paragraph for the Contractor's use in
devel opi ng as-built plans and specifications.

c. The Contractor shall--

(1) Check all drawi ngs furnished i medi ately upon receipt;

(2) Conpare all drawi ngs and verify the figures before |aying
out the work;

(3) Pronptly notify the Contracting O ficer of any
di screpanci es;

(4) Be responsible for any errors which m ght have been avoi ded
by conplying with paragraph (b); and

(5) Reproduce and print contract draw ngs and specifications as
needed



d.

Onmi ssions fromthe drawi ngs or specifications or the nisdescription

of details of work which are manifestly necessary to carry out the intent of

the draw ngs and specifications,
not relieve the Contractor from perform ng such omtted or
details of the work.

or that are customarily perforned,

The Contractor

shal |

shal |
m sdescri bed
perform such details as if fully

and correctly set forth and described in the draw ngs and specifications.

e.

Sheet

Reference No.

CD C0-0

CD C0-1

CDh C1-1
CD C1-2
CD C1-3
CD C1-4
CD C1-5

CD C2-1
CD C2-2
CD C2-3
CD C2-4
CD C2-5

CD C3-1
CD C3-2
CD C3-3
CD C3-4
CD C3-5

CD C4-1

CD C5-1
CD C5-2
CD C5-3
CD C5-4
CD C5-5

CD C6-1
CD C6-2
CD C6-3
CD C6-4
CD C6-5

The work shal |

Date of
Issue

conformto the specifications and the contract
drawi ngs identified on the follow ng i ndex of draw ngs:

Rev.

No.

01/18/02
01/18/02
01/18/02

01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

Rev.
Date

TABLE OF DRAW NGS

Sheet
Title

Cover Sheet
Index Sheet
Construction Access Plan

Key Plan

Existing Conditions Plan
Existing Conditions Plan
Existing Conditions Plan
Existing Conditions Plan
Existing Conditions Plan

Demolition Plan
Demolition Plan
Demolition Plan
Demolition Plan
Demolition Plan

Erosion & Sediment Control Plan
Erosion & Sediment Control Plan
Erosion & Sediment Control Plan
Erosion & Sediment Control Plan
Erosion & Sediment Control Plan

Baseline Plan

Layout & Materials Plan
Layout & Materials Plan
Layout & Materials Plan
Layout & Materials Plan
Layout & Materials Plan

Grading & Drainage Plan
Grading & Drainage Plan
Grading & Drainage Plan
Grading & Drainage Plan
Grading & Drainage Plan

Sheet
No.

1
2
Not Used

w

co~NO O~

9

10
11
12
13

14
15
16
17
18

Not Used

19
20
21
22
23

24
25
26
27
28



CD C7-1
CD C7-2
CD C7-3
CD C7-4
CD C7-5

CD C8-1
CD C8-2
CD C8-3
CD C8-4
CD C8-5

CD C8-6

CD C8-7
CD C8-8
CD C8-9
CD C8-10
CD C8-11
CD C8-12
CD C8-13

CD C9-1

CD C10-1
CD C10-2
CD C10-3
CD C10-4

CD C11-1
CD C11-2
CD C11-3
CD C11-4

CD C12-1
CD C12-2
CD C12-3
CD C12-4
CD C12-5

CD C13-1
CD C13-2
CD C13-3
CD C13-4
CD C13-5

CD C14-1
CD C14-2

CD C15-1

CD Ci16-1
CD C16-2
CD C16-3
CD C16-4
CD C16-5

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02

01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

Utility Plan
Utility Plan
Utility Plan
Utility Plan
Utility Plan

CSO Storage Electrical General
CSO Storage Electrical Site Plan
CSO Storage Elect. Str. 55 Plans
CSO Storage Electrical Str. 54 Plans
CSO Storage Electrical

Control Diagram

CSO Storage Electrical
Schedule/Details

Lighting Electrical Area 1
Lighting Electrical Area 2
Lighting Electrical Area 3
Lighting Electrical Area 4
Lighting Electrical Area 5
Lighting Electrical General
Lighting Electrical Details

Irrigation Plan

Michigan Street Existing Conditions
Michigan Street Overlook Plan
Michigan Street Overlook Elevations
Michigan Street Overlook Details

10" Street Bridge Existing Conditions
10" Street Bridge Overlook Plan

10" Street Bridge Overlook Elevations
10" Street Bridge Overlook Details

Site Details
Site Details
Site Details
Site Details
Site Details

Storm Drain Profiles
Storm Drain Profiles
Storm Drain Profiles
Storm Drain Profiles
Storm Drain Profiles

Utility Details
Utility Details

Site Sections Key Plan
Site Sections Key Plan
Site Sections Key Plan
Site Sections Key Plan
Site Sections Key Plan

Not Used
29
30
31
32

33
34
35
36

37

38
39
40
41
42
43
44
45

Not Used

46
47
48
49

50
51
52
53

54
55
56
57
58

59
60
61
62
63

64
65

Not Used

66
67
68
69
70



CD C16-6
CD C16-7
CD C16-8
CD C16-9
CD C16-10
CD C16-11
CD C16-12
CD C16-13
CD C16-14
CD C16-15
CD C16-16

CDh L11
CD L1-2
CD L1-3
CD L1-4
CD L1-5

CD L2-1

CD Ss1-1
CD Ss1-2
CD S1-3

CD s1-4
CD S1-5
CD S1-6
CD Ss1-7
CD S1-8
CD S1-9
CD S1-10
CD s1-11

CD S2-1
CD S2-2
CD S2-3
CD s2-4
CD S2-5
CD S2-6
CD S2-7
CD S2-8
CD S2-8A
CD Ss2-9
CD S2-10
CD Ss2-11
CD S2-12
CD S2-13
CD S2-14
CD S2-15

1.8 AS- BU LT DOCUMENTS

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

01/18/02

01/18/02
01/18/02
01/18/02

01/18/02
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01/18/02
01/18/02
01/18/02

01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02
01/18/02

1.8.1 Gener al .

Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections
Site Sections

Planting Plan
Planting Plan
Planting Plan
Planting Plan
Planting Plan

Planting Details

CSO Storage Plan and Profile

Misc. Details Flushing Structure #51
Misc. Details Flushing Structure

#52 & 53

CSO Storage Wet Well Structure #54
CSO Storage Wet Well Structure #55
CSO Storage Screening Structure
CSO Storage Headwall Details

CSO Storage Sanitary Manhole Details
CSO Storage Cross Sections

CSO Storage Cross Sections

CSO Storage Cross Sections

CSO Storage General Notes

CSO Storage Typical Details

CSO Storage Partial Plan View
CSO Storage Partial Plan View
CSO Storage Partial Plan View
CSO Storage Partial Plan View
CSO Storage Structure #54

CSO Storage Structure #53

CSO Storage Weir Overflow Box
CSO Storage Structure #52

CSO Storage Structure #55 & 51
CSO Storage Sections and Details
CSO Storage Sections and Details
CSO Storage Sections and Details
CSO Storage Sections and Details
CSO Storage Sections and Details

71
72
73
74
75
76
77
78
79
80
81

82
83
84
85
86

87

88
89

90
91
92
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95
96
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99

100
101
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103
104
105
106
107
108
109
110
111
112
113
114



This section covers the conpletion of as-built drawi ngs and as-built
specifications, as a requirenment of the contract.

.8.1.1 As-Bui |t Draw ngs

An as-built drawing is a construction drawing revised to reflect the fina
as-built conditions of the project because of nodifications, changes,
corrections to the project design required during construction, submttals
and extensions of design. The ternms "draw ngs," "contract draw ngs,"
"drawing files," "working as-built draw ngs" and "final as-built draw ngs"
refer to contract drawings that are revised to be used for the "RECORD
DRAW NG AS-BUI LTS".

.8.1.2 As-Bui |t Specifications:

As-built specifications are the construction specifications as nodified by
changes (contract nopds, ACO approved variations fromthe construction
speci fications which did not result in contract nods).

.8.2 Mai nt enance of Worki ng As-Built Draw ngs

The Contractor shall revise 2 sets of paper prints by red-line process to
show the as-built conditions during the prosecution of the project. These
as-built marked prints shall be kept current on a weekly basis and
available on the jobsite at all tinmes. Changes fromthe contract plans
which are nade in the work or additional information which m ght be
uncovered in the course of construction shall be accurately and neatly
recorded as they occur by neans of details and notes. Changes nust be
reflected on all sheets affected by the change. The working as-built narked
prints will be jointly reviewed for accuracy and conpl et eness by the
Contracting Oficer and the Contractor before subn ssion of each nonthly pay
estimate. The working as-built drawi ngs shall show the follow ng

i nformati on, but not be linmted thereto:

a. The actual location, kinds and sizes of all sub-surface utility
lines. 1In order that the location of these |ines and appurtenances may be
deternmined in the event the surface openings or indicators becone covered
over or obscured, the as-built draw ngs shall show, by offset dinensions to
two permanently fixed surface features, the end of each run including each
change in direction. Valves, splice boxes and sinilar appurtenances shal
be |l ocated by dinensioning along the utility run froma reference point.
The average depth bel ow the surface of each run shall also be recorded

b. The location and di nmensi ons of any changes within the building
structure

c. Correct grade, elevations, cross section, or alignnent of roads,
earthwork, structures or utilities if any changes were nade from contract
pl ans.

d. Additional as-built information that exceeds the detail shown on the
Contract Drawi ngs. These as-built conditions include those that reflect
structural details, fabrication, erection, installation plans and placing
details, pipe sizes, insulation material, dinensions of equipnent
foundations and | ayouts, equipnent, sizes, mechanical room|ayouts and ot her
ext ensi ons of design, that were not shown in the original contract documents
because the exact details were not known until after the tine of approved



shop drawings. It is recognized that these shop drawi ng subnittals (revised
showi ng as-built conditions) will serve as the as-built record without

actual incorporation into the contract draw ngs. All such shop draw ng

subm ttals nust include, along with the hard copy of the draw ngs, CADD
files of the shop drawings in a comercially available digital fornmat,
conpatible with the Using Agency System (see paragraph "Conputer Ai ded
Design and Drafting (CADD) Drawi ngs"). All shop drawi ngs which require
submttal of CADD files are indicated in the submittal register |ocated at
the end of this section

e. The topography, invert elevations and grades of drainage installed
or affected as part of the project construction.

f. Changes or nodifications which result fromthe final inspection

g. Were contract drawi ngs or specifications present options, only
the option selected for construction shall be shown on the final as-built
prints.

h. If borrow material for this project is fromsources on Government
property, or if Governnment property is used as a spoil area, the Contractor
shall furnish a contour map of the final borrow pit/spoil area el evations.

i. |If fire protection and fire detection related systens are included
in this project, the as-built drawings will include detailed information for
all aspects of the systens including wiring, piping, and equi pnent draw ngs.

.8.3 Ret ai nage

The Contractor shall include in his schedule of values, the cost of as-built
docunent preparation. This value shall include all requirenents of this
cl ause:

Mai nt enance of working as-built draw ngs

Mai nt enance of working as-built specifications

Conversion of submittals and other m scell aneous docunents into
el ectronic files

Creation of "Record As-Built Draw ngs & Specifications" (either by CADD
dwgs and Specsintact specifications or by manual |y prepared docunents as
specified herein.)

Creation of a CD containing all required files.

Submittal of as-built docunents in the required nedia forns and nunbers
of copies

If the Contractor fails to naintain the working as-built draw ngs as

speci fied herein, the Contracting Oficer will deduct fromthe nonthly
progress paynment an anount representing the estimated cost of bringing the
as-built documents up to date. This nonthly deduction will continue until an
agreenent can be reached between the Contracting Oficer and the Contractor
regardi ng the accuracy and conpl eteness of working as-built docunents.

.8.4 Prelimnary Subnitta

Six (6) weeks before occupancy of this facility by the Governnent, the
Contractor shall subnmit one (1) set of the original working as-built

drawi ngs to the Contracting O ficer for review and approval. These working
as-built marked drawi ngs shall be neat, |egible and accurate. The review by



1

Government personnel will be expedited to the naxi num extent possible. Upon
approval, the working as-built marked drawings will be returned to the
Contractor for use in preparation of final as-built drawi ngs. If upon
review, the working as-built marked drawi ngs are found to contain errors
and/or omi ssions, they will be returned to the Contractor for corrections.
The Contractor shall conplete the corrections and return the working as-
built marked drawi ngs to the Contracting Oficer within 10 cal endar days.

.8.5 Preparation of Final As-Built Draw ngs

Upon approval of the working as-built prints subnmittal, the Contractor will
be furnished, by the Government, one set of contract drawi ngs in CADD (if
not previously provided) with all amendnents incorporated, to be used for
final as-built draw ngs. Any contract nodifications that were devel oped by
revi sion of contract drawing CADD files, will already have the nodifications
reflected in the files provided to the Contractor. These contract draw ngs
will be furnished in the format specified in paragraph "Conputer Aided
Design and Drafting" (CADD). These draw ngs shall be nodified as nay be
necessary to correctly show the features of the project as it has been
constructed by bringing the contract set into agreenent with approved
wor ki ng as-built prints, adding such additional draw ngs as may be
necessary. These drawi ngs are part of the permanent records of this project
and the Contractor shall be responsible for the protection and safety
thereof until returned to the Contracting O ficer. Any draw ngs danmaged or

| ost by the Contractor shall be satisfactorily replaced by the Contractor at
no expense to the Governnent.

In the event the Contractor acconplishes additional work which changes the
as-built conditions of the facility, after subm ssion and approval of the
wor ki ng as-built draw ngs, he shall be responsible for the addition of these
changes to the working as-built drawings and also to the final as-built
docunent s.

.8.6 Mar ki ngs and | ndi cators

Changes shall be annotated with a triangle and sequential nunber at the
followi ng | ocations:

a. bottom of the revised detai
b. right hand and bottom border aligned with the revised detai
c. the revision block of the title block

Separate nmarkings shall be nmade for each nodification negotiated into the
contract.

. 8.7 Preparation of Final As-Built Specifications

Final as-built specifications shall be prepared in Specsintact and the
electronic files shall be placed on the same CD-ROM that contains the as-
built CADD files, if applicable. The front sheet of the specifications shal
contain an identification which clearly | abels the specifications as
representing as-built conditions and shall be dated with the date of the
subm ttal

8.8 Preparation of Ot her As-Built Docunents



Al'l other non-electronic docunents which may include design anal ysis,
catal og cuts, certification docunents that are not available in native

el ectronic format shall be scanned and provided in an organized manner in
Adobe . pdf format.

.8.9 Submttal of Final As-Built Docunents

At the tinme of Beneficial Occupancy of the project, Final As-Built docunents
shall be provided to the Contracting Officer in the formats described in
par agraph " Conputer Ai ded Design and Drafting (CADD)"

.8.10 Partial COccupancy

For projects where portions of construction are to be occupied or activated
before overall project conpletion, including portions of utility systens,
as-built drawi ngs for those portions of the facility being occupied or
activated shall be supplied at the tinme the facility is occupied or
activated. This sane as-built information previously furnished nmust al so be
shown on the final set of as-built draw ngs at project conpletion

.8.11 Conmput er Ai ded Design and Drafting (CADD) Draw ngs

Only personnel proficient in the preparation of CADD draw ngs shall be

enpl oyed to nmodify the contract drawi ngs or prepare additional new draw ngs.
Addi tions and corrections to the contract drawi ngs shall be equal in quality
to that of the originals. Line work, line weights, lettering, |ayering
conventions, and synbols shall be the same as the original |ine work, |ine
wei ghts, lettering, |layering conventions, and synbols. |f additiona

drawi ngs are required, they shall be prepared using the specified electronic
file format applying the sanme guidance specified for original draw ngs.
Three di nensional (3D) elements shall be placed in files in their proper

| ocati ons when using 3D files with spatially correct elenents. The title

bl ock and drawi ng border to be used for any new final as-built draw ngs
shall be identical to that used on the contract draw ngs. Additions and
corrections to the contract draw ngs shall be acconplished usi ng CADD nedi a
files supplied by the Governnment. Al work by the Contractor shall be done
on files in the format in which they are provided. Translation of files to
a different format, for the purpose of As-Built production, and then
retransl ating back to the format originally provided, will not be
acceptabl e. These contract drawings will already be conpatible with the
Usi ng Agency's system when received by the Contractor. The Using Agency uses
Aut oCAD Rel ease 14. The nedia files will be supplied by the Contractor to
the COR on | SO 9660 Format CD-ROM The Contractor shall be responsible for
providing all programfiles and hardware necessary to prepare final as-built
drawi ngs. The Contracting O ficer will review final as-built draw ngs for
accuracy and the Contractor shall make all required corrections, changes,
addi ti ons, and del eti ons.

a. When final revisions have been conpleted, the cover sheet draw ng
shall show t he wordi ng "RECORD DRAW NG AS-BUI LT" foll owed by the name of
the Contractor in letters at least 5 nm (3/16 inch) high. Al other contract
drawi ngs shall be marked either "AS-BU LT" draw ng denoting no revisions on
the sheet or "REVI SED AS-BUI LT" denoting one or nore revisions. Origina
contract drawi ngs shall be dated in the revision block

b. Revision markers defined in paragraph "Markings and |Indi cators" shal
be placed as foll ows:



(1) at the detail, placed in the design file where the revised
graphics are located and the revision was pl aced

(2) right hand and bottom border in the drawi ng sheet file
revision block of the title block in the drawi ng sheet file.

c. After receipt by the Contractor of the approved working as-built
prints and the original contract drawings files the Contractor shall
within 30 cal endar days, nake the final as-built subnmittal. This submitta
shall consist of 2 sets of conpleted final as-built draw ngs on separate
nmedi a consi sting of both CADD files (conpatible with the Using Agency's
system on el ectronic storage nedia identical to that supplied by the
Governnment) and Mylars; 2 blue line prints of these drawings and the return
of the approved marked working as-built prints. They shall be conplete in
all details and identical in formand function to the contract drawing files
supplied by the Governnent. Any transactions or adjustnents necessary to
acconplish this is the responsibility of the Contractor. The Governnent
reserves the right to reject any drawing files it deens inconpatible with
its CADD system All paper prints, drawing files and storage nedia submitted
wi || become the property of the Government upon final approval. Failure to
submit final as-built drawing files and marked prints as specified shall be
cause for wi thhol ding any paynent due the Contractor under this contract.
Approval and acceptance of final as-built drawi ngs shall be acconplished
before final paynent is made to the Contractor

.8.13 Paynment

No separate paynent will be made for as-built drawi ngs required under this
contract, and all costs in conjunction therewith, shall be considered a
subsi di ary obligation of the Contractor

.10 EQUI PVMENT DATA
Real Property Equi pnent.

Contractor shall be required to nake an Equi pnent-in-Place |ist of al
install ed equi pnent furnished under this contract. This list shall include
all information usually listed on manufacturer's nane plate. The formis
part of SPECI AL CLAUSES and is included follow ng the SPECI AL CLAUSES, so to
positively identify the piece of property. The list shall also include the
cost of each piece of installed property F.O B. construction site. For each
of the itenms which is specified herein to be guaranteed for a specified
period fromthe date of acceptance thereof, the follow ng i nfornation shal
be given: The nane, serial and nodel nunber address of equi pnent supplier
or manufacturer originating the guaranteed item The Contractor's guarantee
to the Governnent of these items will not be Iimted by the terns of any
manuf acturer's guarantee to the Contractor. Furnish the list as one (1)
reproduci ble and three (3) copies to the Contracting O ficer thirty (30)

cal endar days before conpletion of any segnment of the contract work which
has an increnental conpletion date.

Mai nt enance and Parts Data

The Contractor will be required to furnish a brochure, catal og cut, parts
list, manufacturer's data sheet or other publication which will show
detailed parts data on all other equipment subject to repair and mai ntenance
procedures not otherw se required in Operations and M ntenance Manual s



speci fied el sewhere in this contract. Distribution of directives shal
follow the sanme requirenents as listed in paragraph above.

1.11 PHYSI CAL DATA (APR 1984) FAR 52.236-4.
2 January 1996

Data and information furnished or referred to belowis furnished for the
Contractor's information. The CGovernment will not be responsible for any
interpretation or conclusion drawn fromthe data or information by the
Contractor.

Physi cal Conditions indicated on the drawings and in the specifications are
the result of site investigations.

Weat her Conditions. The Contractor shall nake his own investigations as to
weat her conditions at the site. Data nmay be obtained fromvarious Nationa
Weat her Service offices |ocated generally at airports of principal cities,
the nearest to this project being:

I ndi anapolis, I N WFO

NWS Forecast O fice, NOAA
I ndi anapolis Intl. Airport
I ndi anapolis, IN 46241
317-248- 4044

Hi storical data for all areas may be obtained from

U. S. Departnment of Comrerce
National Climatic Center
Federal Buil ding

Asheville, N C. 28801

Transportation Facilities. Roads and railroads in the general area are
shown on the drawi ngs. Access ways shall be investigated by the Contractor
to satisfy hinmself as to their existence and al |l owabl e use

Hydr ogr aphs are shown on the draw ngs.

1.12 UTILITIES (APR 1984) FAR 52.236-14 (PARA. 1.12. A (1) & 1.12. A (2)
ONLY) .

a. Not Used.

b. Alterations to Utilities

Where changes and rel ocations of utility lines are noted to be perforned by
others, the Contractor shall give the Contracting Oficer at least thirty
(30) days witten notice in advance of the tine that the change or
relocation is required. |In the event that, after the expiration of thirty
(30) days after the receipt of such notice by the Contracting O ficer, such
utility lines have not been changed or relocated and delay is occasioned to
the conpletion of the work under contract, the Contractor will be entitled
to a tinme extension equal to the period of tinme |ost by the Contractor after
the expiration of said thirty (30) day period. Any nodification to existing
or relocated lines required as a result of the Contractor's nethod of
operation shall be made wholly at the Contractor's expense and no additiona
time will be allowed for delays incurred by such nodifications

c. Interruptions of Uilities



(1) No utility services shall be interrupted by the Contractor to nake
connections, to relocate, or for any purpose w thout approval of the
Contracting O ficer.

(2) Request for Perm ssion to shut down services shall be submitted in
writing to the Contracting Oficer not |ess than seventeen (17) days before
date of proposed interruption. The request shall give the follow ng
i nf ormati on:

(a) Nature of Uility (Gas, L.P. or HP., Water, etc.)
(b) Size of line and | ocation of shutoff;

(c) Buildings and services affected

(d) Hours and date of shutoff.

(e) Estinmated length of time services will be interrupted

(3) Services shall not be shutoff until receipt of approval of the
proposed hours and date fromthe Contracting Oficer

(4) Shutoffs which will cause interruption of Governnent work
operations as determined by the Contracting O ficer shall be acconplished
during regul ar non-work hours or on non-work days of the Using Agency
wi t hout any additional cost to the Governnent.

(5) Operation of valves on water namins will be by Governnent
personnel. \Where shutoff of water lines interrupts service to fire hydrants
or fire sprinkler systens, the Contractor shall arrange his operations and
have sufficient material and personnel available to conplete the work
wi t hout undue delay or to restore service without delay in event of
emer gency.

(6) Flow in gas mai ns which have been shut off shall not be restored
until the Governnent inspector has determined that all itens serviced by the
gas line have been shut off.

.13 QUANTI TY SURVEYS ( APR 1984) FAR 52.236-16

a. Quantity surveys shall be conducted, and the data derived fromthese
surveys shall be used in conputing the quantities of work perforned and the
actual construction conpleted and in place

b. The Contractor shall conduct the original and final surveys and
surveys for any periods for which progress paynents are requested. Al
these surveys shall be conducted under the direction of a representative of
the Contracting Officer, unless the Contracting O ficer waives this
requirenent in a specific instance. The Governnment shall nmke such
conputations as are necessary to deternmne the quantities of work perforned
or finally in place. The Contractor shall nmake the conputations based on
the surveys for any periods for which progress paynents are requested

c. Pronptly upon conpleting a survey, the Contractor shall furnish the
originals of all field notes and all other records relating to the survey or
to the layout of the work to the Contracting O ficer, who shall use them as



necessary to determ ne the anpbunt of progress paynents. The Contractor
shall retain copies of all such material furnished to the Contracting
Oficer.

d. All Contractor surveys shall be conducted by a |icensed Land
Surveyor, unless the Contracting O ficer waives this requirenment in a
speci fic instance

.14 LAYOUT OF WORK (APR 1984) FAR 52.236-17

The Contractor shall lay out its work from Government-established base |ines
and bench marks indicated on the drawi ngs, and shall be responsible for al
nmeasurenents in connection with the layout. The Contractor shall furnish,

at his own expense, all stakes, tenplates, platforns, equipnment, tools,
materials, and | abor required to lay out any part of the work. The
Contractor shall be responsible for executing the work to the |lines and
grades that may be established or indicated by the Contracting Officer. The
Contractor shall also be responsible for maintaining and preserving al
stakes and ot her marks established by the Contracting O ficer unti
authorized to renmove them |If such marks are destroyed by the Contractor or
through its negligence before their renmoval is authorized, the Contracting
O ficer my replace them and deduct the expense of the replacenent from any
amounts due or to become due to the Contractor

20 Feb 2002
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16 PERFORVMANCE OF WORK BY THE CONTRACTOR ( APR 1984) FAR 52.236-1

The Contractor shall performon the site, and with its own organization
wor k equi valent to at |east 20 percent of the total ampount of work to be
performed under the contract. This percentage may be reduced by a

suppl enental agreenent to this contract if, during perform ng the work, the
Contractor requests a reduction and the Contracting O ficer determ nes that
the reduction would be to the advantage of the Governnent.

a. For purposes of this paragraph "WORK BY THE CONTRACTOR' is defined
as prinme Contractor direct contract |abor (including testing and |ayout
personnel ), exclusive of other general condition or field overhead
personnel, material, equipnment, or subcontractors. The "TOTAL AMOUNT OF
WORK" is defined as total direct contract |abor (including testing and
| ayout personnel), exclusive of other general condition or field overhead
personnel, material, or equipnent.

b. Wthin 7 days after the award of any subcontract, either by hinself
or a subcontractor, the Contractor shall deliver to the Contracting O ficer
a conpleted SF 1413, "Statenent and Acknow edgnent." The form shall include
the subcontractor's acknowl edgenent of the inclusion in his subcontract of
the clauses of this contract entitled "Davis-Bacon Act," "Contract Work
Hours and Safety Standards Act-Overtime Conpensation,"” "Apprentices and
Trai nees,"” "Conpliance with Copel and Regul ations,"” "W thhol ding of Funds,"
"Subcontracts," "Contract Term nation-Debarnent,” and "Payrolls and Basic
Records."” Nothing contained in this contract shall create any contractua
rel ati on between the subcontractor and the Governnent. ]

17 SUPERI NTENDENCE OF SUBCONTRACTORS



a. The Contractor shall be required to furnish the following, in
addition to the superintendence required by CONTRACT CLAUSE
SUPERI NTENDENCE BY THE CONTRACTOR

(1) |If nore than 50 percent and less than 70 percent of the
val ue of the contract work is subcontracted, one superintendent shall be
provided at the site and on the Contractor's payroll to be responsible for
coordi nating, directing, inspecting and expediting the subcontract work

(2) If 70 percent or nore of the value of the work is
subcontracted, the Contractor shall be required to furnish two such
superintendents to be responsible for coordinating, directing, inspecting
and expediting the subcontract work.

b. |If the Contracting Oficer, at any tine after 50 percent of the
subcontracted work has been conpleted, finds that satisfactory progress is
bei ng made, he nmay waive all or part of the above requirenents for
addi ti onal superintendence subject to the right of the Contracting Oficer
to reinstate such requirenment if at any tine during the progress of the
remai ning work he finds that satisfactory progress is not being nmade

.18 NOT USED

.19 NOT USED
. 20 WARRANTY OF CONSTRUCTI ON ( MAR 1994) ALTERNATE 1 (APR 1984) FAR 52. 246-
211.

General Requirenents

(1) In addition to any other warranties in this contract, the Contractor
warrants, except as provided in paragraph 1.20.a.(9) of this clause, that
wor k performed under this contract conforns to the contract requirenents and
is free of any defect in equipnent, material, or design furnished, or

wor kmanshi p performed by the Contractor or any subcontractor or supplier at
any tier.

(2) This warranty shall continue for a period of 1 year fromthe date of
final acceptance of the work. If the Governnent takes possession of any
part of the work before final acceptance, this warranty shall continue for a
period of 1 year fromthe date the Governnent takes possession

(a) As a part of the one year warranty inspection, the
Contracting Officer will conduct an infrared roof survey on any project
i nvolving a nenbrane roofing system This survey will be conducted in
accordance with ASTM C1153-90, "Standard Practice for Location of Wt
I nsul ation in Roofing Systens Using Infrared Imaging". |In accordance with
paragraph 1.20.a.(3) and 1.20.a.(4) below, the Contractor shall be required
to replace all damaged materials and to | ocate and repair sources of
noi st ure penetration.

(3) The Contractor shall renmedy at the Contractor's expense any failure to
conform or any defect. |In addition, the Contractor shall renedy at the
Contractor's expense any damage to Governnent-owned or controlled real or
personal property, when that damage is the result of--

(a) The Contractor's failure to conformto contract
requi renents; or



(b) Any defect of equipnent, nmaterial, workmanship, or design

f ur ni shed.

(4) The Contractor shall restore any work damaged in fulfilling the terns
and conditions of this clause. The Contractor's warranty with respect to
work repaired or replaced will run for 1 year fromthe date of repair or

repl acenent.

(5) The Contracting Oficer shall notify the Contractor, in witing, (see
para. 1.20.b.(3) and 1.20.e) within a reasonable tinme after the discovery of
any failure, defect, or dammage.

(6) If the Contractor fails to renedy any failure, defect, or damage within
a reasonable tinme after receipt of notice, (see para. 1.20.5) the Governnent
shall have the right to replace, repair, or otherwi se renedy the failure,
defect, or damage at the Contractor's expense

(7) Wth respect to all warranties, express or inplied, from subcontractors,
manuf acturers, or suppliers for work performed and materials furnished under
this contract, the Contractor shall--

(a) Obtain all warranties that would be given in nornal
commerci al practice;

(b) Require all warranties to be executed, in witing, for
the benefit of the Governnent, if directed by the Contracting Oficer; and

(c) Provide nanmes, addresses, and tel ephone nunbers of al
subcontractors, equi pnment suppliers, or manufacturers with specific
designation of their area of responsibilities if they are to be contacted
directly on warranty corrections; and

(d) Enforce all warranties for the benefit of the
Governnent, if directed by the Contracting O ficer.

(8 In the event the Contractor's warranty under paragraph of this clause
has expired, the Governnent may bring suit at its expense to enforce a
subcontractor's, manufacturer's, or supplier's warranty.

(9) Unless a defect is caused by the negligence of the Contractor or
subcontractor or supplier at any tier, the Contractor shall not be liable
for the repair of any defects of material or design furnished by the
Governnment nor for the repair of any damage that results from any defect in
Gover nnment - furni shed material or design.

(10) This warranty shall not limt the Governnent's rights under the
I nspection and Acceptance clause of this contract with respect to | atent
defects, gross m stakes, or fraud

(11) Defects in design or manufacture of equi pnent specified by the
Governnment on a "brand nane and nodel" basis, shall not be included in this
warranty. |In this event, the Contractor shall require any subcontractors,
manuf acturers, or suppliers thereof to execute their warranties, in witing,
directly to the Governnent.

b. Per f or mrance Bond



(1) The Contractor's Performance Bond will remain effective throughout
the construction warranty period and warranty extensions.

(2) In the event the Contractor or his designated representative(s)
fails to comence and diligently pursue any work required under this clause,
and in a nmanner pursuant to the requirenents thereof, the Contracting
O ficer shall have a right to denand that said work be perforned under the
Performance Bond by making written notice on the surety. |f the surety
fails or refuses to performthe obligation it assuned under the Performance
Bond, the Contracting O ficer shall have the work performed by others, and
after conpletion of the work, may make demand for reinbursement of any or
all expenses incurred by the Governnent while perform ng the work,
including, but not linted to adm nistrative expenses.

(3) Following oral or witten notification of required warranty repair
work, the Contractor will respond as dictated by para. 1.20.e. Witten
verification will follow oral instructions. Failure of the Contractor to
respond will be cause for the Contracting Officer to proceed agai nst the
Contractor as outlined in the paragraph 1.20.b.(2) above.

c. Pre-Warranty Conference

Prior to contract conpletion and at a tine designated by the Contracting
Officer, the Contractor shall neet with the Contracting Officer to develop a
nut ual understanding with respect to the requirenents of this clause

Communi cation procedures for Contractor notification of warranty defects,
priorities with respect to the type of defect, reasonable tinme required for
Contractor response, and other details deemed necessary by the Contracting
O ficer for the execution of the construction warranty shall be

established/reviewed at this neeting. |In connection with these requirenents
and at the tinme of the Contractor's quality control conpletion inspection
the Contractor will furnish the name, tel ephone nunber and address of a

| icensed and bonded conpany which is authorized to initiate and pursue
warranty work action on behalf of the Contractor. This point of contact

will be |located within the | ocal service area of the warrantied
construction, will be continuously available, and will be responsive to
Governnment inquiry on warranty work action and status. This requirenent
does not relieve the Contractor of any of his responsibilities in connection
with other portions of this provision

d. Equi pnent Warranty ldentification Tags

(1) The Contractor shall provide warranty identification tags on al
Contractor and Government furnished equi pment which he has installed

(a) The tags shall be simlar in format and size to the exhibits
provi ded by this specification, they shall be suitable for interior and
exterior locations, resistant to solvents, abrasion, and to fading caused by
sunlight, precipitation, etc. These tags shall have a pernmanent pressure-
sensitive adhesive back, and they shall be installed in a position that is
easily (or nost easily) noticeable. Contractor furnished equi pnment that has
differing warranties on its conponents will have each conponent tagged

(b) Sanple tags shall be submitted for Government review and
approval. These tags shall be filled out representative of how the
Contractor will conplete all other tags.



(c) Tags for Warrantied Equi pnent: The tag for this equi pnent
shall be simlar to the followi ng. Exact format and size will be as
approved

EQUI PMENT WARRANTY
CONTRACTOR FURNI SHED EQUI PMENT

MFG MODEL NO
SERI AL NGO

CONTRACT NO.

CONTRACTOR NAME

CONTRACTOR WARRANTY EXPI RES

MFG WARRANTY( | ES) EXPI RE

EQUI PMENT WARRANTY
GOVERNMENT FURNI SHED EQUI PMENT

MFG MODEL NG
SERI AL NG

CONTRACT NO.

DATE EQUI P PLACED I N SERVI CE

MFG WARRANTY( | ES) EXPI RE

(d) If the manufacturer's nanme (MFG, nodel nunber and seria
nunmber are on the manufacturer's equi pnment data plate and this data plate is
easily found and fully legible, this informati on need not be duplicated on
the equi prent warranty tag. The Contractor warranty expires (warranty
expiration date) and the final manufacturer's warranty expiration date will
be determined as specified by para. 1.20.1

(2) Execution. The Contractor will conplete the required information on
each tag and install these tags on the equi pment by the tinme of and as a
condition of final acceptance of the equipnent.

(3) Paynent. The work outlined above is a subsidiary portion of the
contract work, and has a value to the Government approxinmting 5% of the
val ue of the Contractor furnished equi pnment. The Contractor will assign a
val ue of that ampunt in the breakdown for progress paynents nentioned in the
Contract Clause: PAYMENTS UNDER FI XED- PRI CE CONSTRUCTI ON CONTRACTS

(4) Equiprment Warranty Tag Replacenent. As stated in para. 1.20.1.4,
the Contractor's warranty with respect to work repaired or replaced shal



run for one year fromthe date of repair or replacenent. Such activity shal

i nclude an updated warranty identification tag on the repaired or repl aced
equi pnent. The tag shall be furnished and installed by the Contractor, and
shall be identical to the original tag, except that the Contractor's
warranty expiration date will be one year fromthe date of acceptance of the
repair or replacenent.

e. Contractor's Response to Warranty Service Requirenents. Follow ng oral
or witten notification by the Contracting O ficer or an authorized
representative of the installation designated in witing by the Contracting
O ficer, the Contractor shall respond to warranty service requirements in
accordance with the "Warranty Service Priority List" and the three
categories of priorities |listed bel ow.

First Priority Code 1 Performon site inspection to evaluate situation
determ ne course of action, initiate work within 24 hours and work
continuously to conpletion or relief.

Second Priority Code 2 Performon site inspection to evaluate situation
deternmine course of action, initiate work within 48 hours and work
continuously to conpletion or relief.

Third Priority Code 3 Al other work to be initiated within 5 work days and
wor k continuously to conpletion or relief.

The "Warranty Service Priority List" is as follows:
Code 1 Air Traffic Control and Air Navigation Systens and Equi pnent.

Code 1 Air Conditioning System

Hospi t al .

Bui |l di ngs with conputer equi pnent.

Conmi ssary and Mai n PX

Cl ubs.

Barracks, mess halls, BOQ BEQ (entire building down)
Troop nedi cal and dental

O

Code 2 Air Conditioning Systemns
a. Recreational support.
b. Air conditioning leak in part of building, if causing
danmage.
c. Admin buildings with ADP equi pnent not on priority
list.

Code 1 Door s
a. Overhead doors not operational

Code 1 El ectrica
a. Power failure (entire area or any buil ding operationa
after 1600 hours).
b. Traffic control devices.
c. Security lights.

Code 2 El ectrica
a. Power failure (no power to a roomor part of building).
b. Receptacle and |ights.
c. Fire alarm systens.



Code

Code

Code

Code

Code

Code

Code

Code

Code

Code

Code

Code

Code

Gas

a. Leaks and breaks.

b. No gas to fam |y housing unit or cantonnent area
Heat

a. Hospital/Medical facilities.

b. Comm ssary and Main PX

c. C ubs.

d. Area power failure affecting heat.
Heat

a. Medical storage
b. Barracks.

I ntrusion Detection Systens
Fi nance, PX and Commi ssary, and high security areas.

I ntrusion Detection Systens
Systens ot her than those |listed under Code 1

Ki t chen Equi pnent
a. Di shwasher
b. All other equi pnent hanpering preparation of a neal

Kit chen Equi pnent
Al'l other equiprment not |listed under Code 1

Pl unmbi ng
a. Flush valves
b. Fixture drain, supply |line compde, or water pipe
| eaki ng.
c. Comopde | eaking at base

Refrigeration

a. Commi ssary.

b. Mess Hall

c. Cold Storage

d. Hospital

e. Medical storage

Refrigeration
Mess hall - other than walk-in refrigerators and
freezers

Roof Leaks
Tenporary repairs will be made where nmjor damage to
property is occurring

Roof Leaks
Where nmj or danmage to property is not occurring, check
for location of leak during rain and conplete repairs
on a Code 2 basis.

Swi nmmi ng Pool s
Chl orine | eaks or broken punps.



Code 1 Tank Wash Racks (Bird Baths)
All systens which prevent tank wash.

Code 1 Water (Exterior)
Nor mal operation of water punp station.

Code 2 Water (Exterior)
No water to facility.

Code 1 Wat er, Hot (and Steam

Hospi t al s.

Mess hal | s.

BOQ, BEQ barracks (entire building).
Medi cal and dental .

aooe

Code 2 Wat er, Hot
No hot water in portion of building |isted under
Code 1 (itens a through c).

Code 1 Sprinkl er System
Al'l sprinkler systens, valves, manhol es, del uge
systens, and air systems to sprinklers.

(1) Should parts be required to conplete the work and the parts are not

i medi ately avail able, the Contractor shall have a maxi mum of 12 hours after
arrival at the job site to provide the Contracting O ficer or an authorized
representative of the installation designhated in witing by the Contracting
Oficer, with firmwitten proposals for enmergency alternatives and
tenporary repairs for Governnment participation with the Contractor to

provi de energency relief until the required parts are available on site for
the Contractor to perform permanent warranty repair. The Contractors
proposal s shall include a firmdate and tine that the required parts shall
be available on site to conplete the pernmanent warranty repair. The
Contracting Officer or an authorized representative of the installation
designated in witing by the Contracting Officer, will evaluate the proposed
alternatives and negotiate the alternative considered to be in the best
interest of the Government to reduce the inpact of the emergency condition.
Al ternatives considered by the Contracting O ficer or an authorized
representative of the installation designated in witing by the Contracting
Oficer will include the alternative for the Contractor to "Do Nothing"
while waiting until the required parts are available to perform pernanent
warranty repair. Negotiating a proposal which will require Governnent
participation and the expenditure of Governnent funds shall constitute a
separate procurenent action by the using service.

1.21 NOT USED
1.22 NOT USED
1.23 NOT USED
1.24 | DENTI FI CATI ON OF GOVERNMENT- FURNI SHED PROPERTY ( APR 1984) FAR
52.245- 3.
a. The CGovernnment will furnish to the Contractor the property
identified in the Schedule to be incorporated or installed into the work or
used in performng the contract. The listed property will be furnished at

the place specified below. \When the property is delivered, the Contractor



shall verify its quantity and condition and acknow edge receipt in witing
to the Contracting Officer. The Contractor shall also report in witing to
the Contracting O ficer within 24 hours of delivery any danage to or
shortage of the property as received. All such property shall be installed
or incorporated into the work at the expense of the Contractor, unless
otherwi se indicated in this contract.

GFP and Location of GFP:
“Granular Fill” fromthe stockpile located at the McCarty Street site

b. The Contractor is required to transport the fill to the jobsite at
its own expense.

JANUARY 1991
.25 OBSTRUCTI ON OF NAVI GABLE WATERWAYS (DEC 1991) DFARS 252. 236- 7002.

a. The Contractor shall--

(1) Pronptly recover and renove any material, plant, machinery,
or appliance which the Contractor |oses, dunps, throws overboard, sinks, or
m spl aces, and which, in the opinion of the Contracting Oficer, may be
dangerous to or obstruct navigation;

(2) Gve inmediate notice, with description and | ocations of any
such obstructions until the same are renoved.

(3) Wen required by the Contracting O ficer, mark or buoy such
obstructions until the sane are renpved.

b. The Contracting O ficer nmay--
(1) Renpve the obstructions by contract or otherw se should the
Contractor refuse, neglect, or delay conpliance with paragraph a. above of

this clause; and

(2) Deduct the cost of renoval from any nonies due or to becone
due to the Contractor; or

(3) Recover the cost of renoval under the Contractor's bond.
c. The Contractor's liability for the renoval of a vessel wrecked or
sunk without fault or negligence in limted to that provided in Sections 15,
19, and 20 of River and Harbor Act of March 3, 1899 (33 U. S.C. 410 et.seq.).
. 26 PROJECT SI GN

General. The Contractor shall furnish and erect at the | ocation directed
one project sign.

Exact pl acenent location will be designated by the Contracting Oficer. The
panel sizes and graphic formats have been standardi zed for visual
consi stency throughout all Corps operations.

Panel s are fabricated using HDO pl ywood with dinmensional |unber uprights and
braci ng.



All legends are to be painted in the sizes and styles as specified by the
graphic formats shown at the end of this section. The signs (including back
and edges), posts and braces shall be given two coats of Benjam n Moore No
120- 60 poly-silicone enanel or approved equal before lettering. The 4 x 4'
right section of the project sign shall be white with black lettering. The
2' x 4" left section shall be Conmunication Red (CR) with white lettering
Paint colors shall be as follow

Bl ack Federal Standard 595a Col or Nunber 27038
White - Federal Standard 595a Col or Nunber 27875
Red - PANTONE 032

An exanple of the sign including nounting and fabrication details are also
provi ded at the end of this section

Nanme of the project shall be as foll ows:

Upper West Bank and CSO Box
I ndi anapolis, Indiana

Nanme of the designer shall be as foll ows:

Sasaki Associ at es
64 Pl easant St.
Wat ert own, MNA

Nanme of | ocal sponsor shall be as follows:

VWite River State Park and
City of Indianapolis

Erecti on and Mai nt enance

a. The signs shall be erected at the designated |ocation(s). Signs
shal | be plunb and backfill of post holes shall be well tanped to properly
support the signs in position throughout the life of the contract. The
signs shall be maintained in good condition until conpletion of the
contract, shall remain the property of the Contractor, and shall be renpved
fromthe site upon conpletion of work under the contract.

b. The Corps of Engineers |logo and the |ocal sponsor's logo will be
provi ded by the Contracting O ficer.

Payment. No separate paynent will be nade for furnishing and erecting the
project signs as specified and costs thereof shall be considered a
subsi di ary obligation of the Contractor

.27 NOT USED
. 28 WAGE RATES

The decision of the Secretary of Labor, covering rates of wages, including
fringe benefits to be paid | aborers and nechani cs perform ng work under this
contract, is attached hereto. The payment for all classes of |aborers and
mechani cs actually enployed to perform work under the contract will be



specified in the follow ng contract clauses: DAVIS-BACON ACT, CONTRACT WORK
HOURS AND SAFETY STANDARDS ACT, and THE COPELAND ACT

1.29 NOT USED
1.30 I NTERFERENCE W TH TRAFFI C AND PUBLI C AND PRI VATE PROPERTY.

a. The Contractor at all tines shall dispose his plant and conduct the
work in such manner as to cause as little interference as possible with
private and public travel. Danage (other than that resulting from nornma
wear and tear) to roads, shall be repaired to as good a condition as they
were prior to the beginning of work and to the satisfaction of the
Contracting O ficer.

b. The Contractor shall provide and naintain as may be required by the
State of Indiana, Departnent of Transportation, proper barricades, fences,
danger signals and lights, provide a sufficient nunber of watchnen, and take
such other precautions as nmay be necessary to protect life, property and
structures, and shall be liable for and hold the Government free and
harm ess from all damages occasioned in any way by his act or neglect, or
that of his agents, enployees, or worknen.

1.31 SEQUENCE OF WORK

a. Contractor has permssion to close one northbound |ane and the
sidewal k of White River Parkway adjacent to the project Ilimts for the
entirety of the project for construction activities and safety. The

Contractor shall coordinate the lane closure with M. Terry Dawson, DCAM -
Traffic Engineering Section, 317-327-5234. City will waive the lane closure
fees to the Contractor.

b. @ntractor shall erect and maintain throughout the construction
period suitable fencing across the sidewal k at the project linmts.

c. Contractor shall erect and maintain suitable signage and barricades
to close the sidewalk along White River Parkway adjacent to the project
limts. The sidewalk closing shall be coordinated with the street |ane
cl osure.

d. As an erosion control device, partial construction of the core
stone portion of the stone dike shall be conpleted at the beginning of the
Project, before any denmpblition is cone, especially denolition of the concrete
slope wall. Once enough of the core stone portion of the stone di ke has been
constructed, and is capable of functioning as an erosion control device,
then, and only then, shall denmplition of the concrete sloped wall begin. The
crushed concrete aggregate resulting from the demolition of the concrete
sl ope wall shall then be incorporated into the remaining construction of the
core stone portion of the stone dike, as indicated on the Draw ngs and
speci fied herein.

1.32 NOT USED

1.33 NOT USED



1.34 EQUI PMENT AND OANERSHI P AND OPERATI NG EXPENSE SCHEDULE ( MAR 1995)
EFAR 52. 231- 5000.

a. This does not apply to term nations. See 52.249-5000, Basis for
Settlenent of Proposals and FAR Part 49

b. Allowable cost for construction and nmarine plant and equi pnent in
sound wor kabl e condition owned or controlled and furnished by a contractor
or subcontractor at any tier shall be based on actual cost data for each
pi ece of equi prment or groups of simlar serial and series for which the
Governnment can determ ne both ownership and operating costs fromthe
contractor's accounting records. Wen both ownership and operating costs
cannot be determ ned for any piece of equipnent or groups of simlar seria
or series equipnment fromthe contractor's accounting records, costs for that
equi pnent shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equi pment Ownership and Operating Expense Schedul e, Region I
Wor ki ng conditions shall be considered to be average for determnining
equi pnent rates using the schedul e unl ess specified otherwi se by the
Contracting Oficer. For equipnment not included in the schedule, rates for
conpar abl e pi eces of equi pnent may be used or a rate nay be devel oped using
the fornula provided in the schedule. For forward pricing, the schedule in
effect at the tinme of negotiations shall apply. For retroactive pricing,
the schedule in effect at the time of negotiations shall apply.

c. Equipnent rental costs are allowable, subject to the provisions of
FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedul e, except that
actual rates will be used for equipnent |eased from an organi zati on under
common control that has an established practice of |easing the same or
simlar equipment to unaffiliated | essees.

d. Wien actual equipnment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the Contracting
O ficer shall request the Contractor to submit either certified cost or
pricing data, or partial/limted data, as appropriate. The data shall be
submitted on Standard Form 1411, Contract Pricing Cover Sheet.

e. \Wienever a nodification or equitabl e adjustnent of contract price
is required, the contractor's cost proposals for equi pnrent ownership and
operating expenses shall be determned in accordance with the requirenents
of SPECI AL CONTRACT REQUI REMENT: EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE
SCHEDULE. A copy of EP 1110-1-8, "Construction Equi pnent Oamership and
Operating Expense Schedul e" is available for review at the office of the
Di strict Engi neer, Room 821, 600 Dr. Martin Luther King, Jr. Place,

Loui sville, Kentucky, or a copy may be ordered fromthe Government Printing
Ofice at a cost of $11.00 by calling tel ephone no. (301) 953-7974.

Address to Order: U. S. Governnent Printing Ofice
Docunment Warehouse
8160 Cherry Lane
Laurel, MD 20707
Vol No. St ock No

1 008-022-00254-5



1

2 008-022- 00255-3
3 008-022-00256-1
4 008-022-00257-0
5 008-022- 00258- 8
6 008-022- 00259-6
7 008-022-00260-0
8 008-022-00261-8

9 008-022-00262-6
10 008-022-00263- 4
11 008-022-00264- 2
12 008-022-00265-1

35 LABOR, EQUI PMENT, AND MATERI AL REPORTS

Dai |l y Equi pnent Report. The Contractor shall submit a daily report of al
Contractor-owned or rented equi pnent at the jobsite. A similar report is
required for all subcontractor equi pnent. The subcontractor's report may be
separate or included with the Contractor's report provided the equipnent is
adequately identified as to ownership. The required equi pnent report shal

i nclude each item of equi pnrent (hand-operated small tools or equi pment
excluded) on the job and shall specifically identify each itemas to whether
it is Contractor-owned or rented, shifts, hours of usage, down tinme for
repairs, and standby tine. ldentification of the equipnment shall include
make, nodel and plant nunmber of all itens. Separate identification by a key
sheet providing these data may be utilized with the daily report indicating
the type of equi pnment and the equi pnent plant nunbers. The format of the
Dai |l y Equi pnrent Report will be as approved by the Governnment in the field.

Labor, Equi pment & Material Reports for Extra Work/Cost. A Report shal

al so be subnmitted by the Contractor listing any |abor, equipnment and

mat eri al s expended on and/or inpacted by any change order directed by the
Governnent and for which total price/tinme agreenent has not been reached
These requirenents also apply to subcontractors at any tier. The sane
Report is required at any time the Contractor clains or intends to claimfor
extra costs whether or not there is Governnment recognition (constructive
changes). This requirenment is in addition to any Contractor "Notice" or
"Reservation of Rights". Submittal of such a report will not be construed
as satisfying the "Notice" required under the "Changes" clause or any other
cl ause. But, absence of such Reports submitted to the Governnent
contenporaneously with the alleged extra work/cost will be considered as
evi dence that no such extra work/cost occurred that are chargeable to the
Gover nnent .

The Report shall be detailed to the degree required by the Governnent in the
field and shall contain the follow ng as a m ni mum

a. The cause of the extra |labor, equipnment or materials costs.

b. For extra labor - Indicate crew, craft, hours, l|ocation and cost.
Descri be nature or type of extra costs, i.e, extra work, overtine,
accel eration, interference, reassignnent, nobilizations and denobilizati ons,
supervi si on, overhead, type of inefficiency, etc.

c. For extra equipment - Indicate type and description, hours,
| ocation, cost; whether working, idle, standby, under repair, extra work
i nvol ved, etc.



1

1

d. For extra materials - Indicate type and description, where used,
whet her consuned, installed or nulti-use, quantity, cost, extra work
i nvol ved, etc.

e. Affected activities - Relate to Contract Schedul e ( Network
Anal ysi s); denpnstrate whether delay or suspension is involved

f. Segregate all entries by prinme and each subcontractor

g. Summuarize costs daily and by curul ative subtotal or with frequency
requi red by the Governnent.

This report will not be considered as evidence that any of the alleged extra
costs actually occurred. The report will be used to check agai nst over
obligation of funds for change orders directed prior to price/tine agreenent
and to track alleged extra costs the Contractor considers otherw se

char geabl e agai nst the Governnent. The Governnent nay respond at any
interval to either challenge, amend or confirmthe report. Absence of a
Government response is not to be considered acqui escence or denial. The
Governnment nmay order work stoppage if deenmed necessary to avoid
overobligation of funds. The frequency of the report shall be daily or as
ot herwi se approved by the Governnent representative in witing.

. 36 NOT USED

.37 | NDI ANA SALES AND USE TAX

a. This contract is a construction contract which contains separate
anounts applicable to the performance of the services and the furnishing of
the materials as defined in State of Indiana, Departnent of Revenue
I nformation Bulletin No. 60, dated Decenber 2, 1987. Notwi thstandi ng any
ot her provision of this contract, the contract price does not include any
anount for Indiana Sal es and Use Tax on materials to be incorporated by the
Contractor or any subcontractor into the structure or inprovenent to rea
estate. The Contractor or any Subcontractor should provide his supplier
with a State of Indiana General Exenption Certificate for Construction
Contractors (Form ST-134) with respect to such property.

b. For the purpose of conplying with the requirenents of State of
I ndi ana, Departnent of Revenue Infornation Bulletin No. 60, dated Decenber
2, 1987, the Contractor, pursuant to the requirenents of the solicitation
has furnished prior to contract award a breakdown separately pricing (1)
materials to be incorporated into the structure or inprovenment to rea
estate; (2) services and other obligations of the construction contract; and
(3) total contract price. This breakdown is for the sole purpose of
conmplying with the requirenents of State of I|ndiana, Departnent of Revenue
Bulletin No. 60, dated Decenmber 2, 1987 with regard to separate pricing of
services and material and has no other contractual significance

c. Any subcontracts awarded hereunder shall also contain separate
anounts applicable to the perfornmance of services and the furnishing of
mat eri al s. ]

38 NOT USED

39 PROGRESS PHOTOGRAPHS



The Contractor shall, during the progress of the work, furnish the
Contracting O ficer photographs, slides, digital photos (furnished on CD
ROM and negatives depicting construction progress. The photographic work
furnished shall be conmercial quality as determ ned by the Contracting

O ficer. The photography shall be perforned between the first and fifth of
each nonth and the photographs, slides and negatives delivered to the
Contracting Oficer not |ater than the 15th of each nonth taken. A maxi num
of six views fromdifferent positions shall be taken as directed to show,

i nasmuch as possible, work acconplished during the previous nonth. At

| east, one set of photographs, slides and negatives will be nade at

conpl etion of the contract, after final inspection by the Contracting

O ficer. The photographs shall be 8"'x10" color prints and the slides 35 nm
color. Each photograph and slide shall be identified on the face of the
picture or the border of the slide giving date made, contract title and
nunber, | ocation of work, as well as a brief description of work depicted
Each negative will be identified with the sanme information on a sheet of
paper by cross-referencing to the nunber on the negative. Two copies of
phot ographs and slides, along with the original negatives of each view
taken, shall be furnished to the Contracting O ficer by the time stipulated
above. No separate paynment will be made for these services and all costs in
connection thereto shall be considered a subsidiary obligation of the
Contractor.

. 40 PAYMENT FOR MATERI ALS DELI VERED OFFSI TE. (MAR 1995) EFARS 52.232-5000.

Pursuant to CONTRACT CLAUSE: PAYMENTS UNDER FI XED- PRI CE CONSTRUCTI ON
CONTRACTS, nmterials delivered to the Contractor at |ocations other than the
site of the work may be taken into consideration in making payments if
included in paynent estimates and if all the conditions of the CONTRACT
CLAUSES are fulfilled. Paynment for itenms delivered to | ocations other than
the worksite will be limted to:

(1) WMaterials required by the technical provisions,

(2) Materials that have been fabricated to the point where they are
identifiable to an item of work required under this contract.

Such paynment will be made only after receipt of paid or receipted invoices
or invoices with cancel ed check showing title to the items in the prine
contract and including the value of material and | abor incorporated into the
item

.41 | NSURANCE- - WORK ON A GOVERNMENT | NSTALLATI ON ( SEP 1989) FAR 52.228-5.

The Contractor shall, at its own expense, provide and nmaintain during the
entire performance of this contract at |east the kinds and m ni mum anounts
of insurance required in the Schedule or elsewhere in the contract.

(1) Coverage conmplying with State | aws governing i nsurance
requi renments, such as those requirenments pertaining to Wirkman's
Conpensati on and Occupational Disease Insurance. Enployer's Liability
I nsurance shall be furnished in limts of not |ess than $100, 000. 00 except
in states with exclusive or nmonopolistic funds.

(2) Conprehensive General Liability Insurance for bodily injury
coverage shall be furnished in limts of not |ess than $500, 000 per
occurrence



(3) Conprehensive Autonobile Liability Insurance for both bodily
injury and property danmage, shall be furnished in linmts of not |ess than
$200, 000. 00 per person, $500, 000.00 per accident for bodily injury, and
$20, 000. 00 per accident for property damage. Wen the Financia
Responsi bility or Conpul sory Insurance Law of the State, requires higher
limts, the policy shall provide for coverage of at |east those higher
[imts.

Bef ore comenci ng work under this contract, the Contractor shall submt to
the Contracting Oficer in witing that the required insurance certification
has been obtained. The policies evidencing required insurance shall contain
an endorsenent to the effect that any cancellation or any material change
adversely affecting the Governnment's interest shall not be effective (1) for
such period as the laws of the State in which this contract is to be
performed prescribe, or (2) until 30 days after the insurer or the
Contractor gives witten notice to the Contracting O ficer, whichever period
i s |longer.

The Contractor shall insert the substance of this clause, including this
par agraph, in subcontracts under this contract that require work on a
Governnent installation and shall require subcontractors to provide and
mai ntain the insurance required in the Schedule or el sewhere in the
contract. The Contractor shall nmamintain a copy of all subcontractors
proofs of required insurance, and shall nake copies available to the
Contracting Officer upon request.

.42 NOT USED
. 43 TI ME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER. ER 415-1-15

Thi s provision specifies the procedure for the determi nation of tine
extensions for unusually severe weather in accordance with the contract
clause entitled "Default: Fixed Price Construction". |In order for the
Contracting Oficer to award a tinme extension under this clause, the
follow ng conditions nust be satisfied

The weat her experienced at the project site during the contract period nust
be found to be unusually severe, that is, nore severe than the adverse
weat her anticipated for the project |ocation during any given nonth.

The unusual |y severe weat her nust actually cause a delay to the conpletion
of the project. The delay nust be beyond the control and without the fault
or negligence of the Contractor

The foll owi ng schedul e of nonthly antici pated adverse weather delays is
based on National Oceanic and Atnospheric Adm nistration (NOAA) or simlar
data for the project location and will constitute the base Iine for nonthly
weat her tinme evaluations. The Contractor's progress schedul e must refl ect
these antici pated adverse weat her delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR  APR MAY JUN JUL AUG  SEP ocT NOV DEC

14 9 7 5 6 4 4 4 4 4 5 9



Upon acknow edgnent of the Notice to Proceed (NTP) and continui ng throughout
the contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inpact to normally schedul ed
wor k. Actual adverse weat her delay days nmust prevent work on critica
activities for 50 percent or nore of the Contractor's schedul ed work day.
The nunber of actual adverse weather delay days shall include days inpacted
by actual adverse weather (even if adverse weather occurred in previous

nont h), be cal cul ated chronologically fromthe first to the |ast day of each
nont h, and be recorded as full days. |If the nunber of actual adverse

weat her del ay days exceeds the nunber of days anticipated |isted above, the
Contracting Oficer will convert any qualifying delays to cal endar days,
giving full consideration for equivalent fair weather work days, and issue a
nodi fication in accordance with the contract clause entitled "Default (Fixed
Price Construction)".

1.44  USE OF | NCLI NOVETER FOR LONG BED DUMP TRUCKS (DACF BULLETIN 25 MARCH
1993)

The recomendati on of EM 385-1-1, Section 16.B.15, is nandatory for this
pr oj ect .

1.45 AVAI LABI LI TY OF SAFETY AND HEALTH REQUI REMENTS MANUAL (EM 385-1-1).

As covered by CONTRACT CLAUSE "ACCI DENT PREVENTI ON', conpliance with EM 385-
1-1 is a requirenent for this contract. Copies nay be purchased for $31.00
each at the foll ow ng address:

United States Governnment Bookstore

Room 118, Federal Buil ding

1000 Li berty Avenue

Pittsburgh, PA 15222-4003

Tel ephone: (412) 395-5021 FAX: (412) 395-4547

O downl oaded fromthe foll ow ng website:
http://ww. usace. arny. ml/inet/usace-docs/ eng- manual s/ enB885-1-1/toc. htm
1.46 FI RE PROTECTI ON DURI NG CONSTRUCTI ON (M L- HDBK- 1008C PARA. 1.6)
The Contractor is alerted to the requirenents of Contract Cl ause "CLEAN NG
UP" and nore specifically to the requirenents for fire protection during
construction spelled out in EM 385-1-1 and NFPA No. 241 Buil ding

Construction and Denmplition Operations. This itemnust be covered in the
submittal required under Contract Cl ause "ACCI DENT PREVENTI ON'

1.47 NOT USED
1.48 NOT USED

1.49 NOT USED

1.50 CONSTRUCTI ON HAZARD COVMMUNI CATI ON
The Contractor is required to conply with the requirenments of the OSHA
Hazard Commruni cation Standard (29 CFR 1926.59). This standard is designed

to informworkers of safe and appropriate nethods of working wi th hazardous
substances in the workplace. The standard has five requirements, and every



hazardous or potentially hazardous substance used or stored in the work area
is subject to all five. They are

(1) Hazard Evaluation. Any conpany which produces or inports a
chem cal or conpound nust conduct a hazard eval uation of the substance to
determine its potential health or physical hazard. The hazard eval uation
consists of an investigation of all the available scientific evidence about
the substance. The Contractor is required to assure that all producers
(manuf acturer/distributors) have perfornmed these evaluations and transmt
the required information with any hazardous materials being used or stored
on the project site. Fromthe hazard evaluation, a substance may be
classified as a health hazard, or a physical hazard. These classifications
are then further broken down according to type

Heal t h Hazards Physi cal Hazards
Car ci nogens Combusti bl e i quids
Irritants Conpressed gases
Sensitizers Expl osi ves
Corrosives Fl anmabl es

Toxi ¢ substances Or gani ¢ peroxi des

H ghly toxic Unst abl e subst ances
subst ances Wat er-reactive
Subst ances har nf ul subst ances

to specific organs or
parts of the body

(2) Warning Labels. |[If a chenmical is hazardous or potentially
hazar dous, the producer or inporter nust affix a warning | abel to every
cont ai ner of that chemi cal before it |leaves his facility. The Contractor
must assure these | abels are attached and | egible. The |abel nust identify
the chemical, state the hazard, and give the nane and address of the
producer or inporter. |If the hazardous substance is transferred to another
contai ner, that contai ner nust then be | abel ed, tagged, or narked with the
nanme of the chemical and the appropriate hazard warning. Warning | abel s
shoul d be replaced inmediately if they are defaced or renoved

(3) Material Safety Data Sheets. The producer or inporter nust also
supply a material safety data sheet (MSDS). The Contractor nust keep these
available in the work area where the substance is used, so that the people
usi ng the substance can easily review inportant safety and health
i nformati on, such as:

The hazard possible from m suse of the substance

Precauti ons necessary for use, handling, and storage

Emer gency procedures for |eaks, spills, fire and first aid

Useful facts about the substance's physical or chemical properties

(4) Wrk Area Specific Training. Because of hazardous substance
may react differently depending on how it is used or the environnent of
the work area, the Contractor nust conduct work area specific training;
speci al training which takes the Contractor's operations, environment,
and work policies into consideration. Wrk area training presents:

The hazardous substances which are present in the work place and the
hazards they pose



Ways to protect against those hazards, such as protective equi pment,
energency procedures, and safe handling

Where the MSDS's are kept, and an expl anation of the |abeling system
Where the Contractor's witten Hazard Commrunication Programis | ocated

(5) The Witten Hazard Communication Program | n accordance with OSHA
requi renents, the Contractor nust prepare a witten Hazard Conmuni cati on
Program This docunent will be included in the Contractor's Accident

Prevention Plan. This docunent states how the Contractor plans to ensure
that hazardous materials are appropriately |abel ed, how and where MSDS's
wi || be maintained, and how enpl oyees will be provided with specific

i nformati on and training.

.51 NOT USED
.52 NOT USED
.53 NOT USED
.54 NOT USED
.55 NOT USED
. 56 CONSTRUCTI ON AND DEMOLI TI ON ( C&D) WASTE MANAGEMENT PLAN

a. The Contractor is required to submit for governnent approval a
detail ed C&D Waste Managenent Plan within 30 days after contract award and
prior to initiating any site clearance or C&D work

b. Specific elenents to be addressed in the plan are as foll ows:
Desi gnated individuals on the contractor's staff who are responsi ble for C&D
waste prevention and nanhagenent.

(1) Actions that will be taken to reduce solid waste generation
(including use of nore efficient facility design and construction processes,
reduced packagi ng and packing materials, supplier take-back progranms, etc.).
Description of the specific approaches to be used in recycling/reuse of the
various materials generated, including, as appropriate, the specification of
areas and equi pnment to be used for processing, sorting, and tenporary
st orage of C&D wast es.

(2) Characterization of the waste to be generated during the C&
project, to include types and quantities of waste materials. The
characterization should address site waste materials, building materials,
packagi ng, packing, wastes generated by construction equi pnent, wastes
generated by site offices, and wastes generated by the workforce on-site.

(3) Landfill and/or incinerator nane, tipping fee anounts,
proj ected cost of disposing of all trash and waste materials in the
landfill/incinerator, as if there would be no salvage or recycling on the
proj ect.

(4) Ildentification of |Iocal and regional reuse prograns, including
non-profit organizations such as schools, |ocal housing agencies, and public
arts prograns that accept used materials (e.g., Habitat For Humanity,
nati onal materials exchange networks).
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(5) A list of specific waste nmaterials that will be sal vaged for
resal e, salvaged and reused, and recycled; the recycling facilities that
will be utilized; and copies of their permts and/or registrations.

(6) Identification of materials that cannot be recycl ed/reused
with a witten justification. All disposed materials including anticipated
hazar dous wastes nust include nanes of haul ers and di sposal sites, and
copies of their permits and/or registrations.

(7) Anticipated net cost savings determ ned by subtracting
contractor program nanagenent costs and the cost of sal vage
(deconstruction), separating, and recycling fromthe foll ow ng:

(1) revenue fromthe sale of sal vaged products and nmaterial s;

(2)revenue fromthe sale of recycled products and nmateri al s;

(3)revenue fromthe return of materials; and

(4)incineration and/or landfill tipping fees saved due to diversion of
mat eri al s.

(8) The plan nmust cover the following materials if the material is
applicable to the specific project.

Asphal t Gypsum

Concrete Pl astic

Soi | Pol ystyrene

Met al Por cel ai n

Wbod Corrugat ed cardboard
Brick Car pet

c. Firms and facilities used by the contractor for recycling, reuse,
and di sposal shall be appropriately permitted for the contractor's intended
use, to the extent required by federal, state, and |ocal regulations. The
contractor shall maintain records of disposition of the materials, including
all copies of manifests, origin, and disposal forns, and bills of |ading
Al facility, landfill, and haul er permts showi ng USEPA and state
regi stration nunbers shall be maintained and shall be available to the
contracting officer when requested

d. The Contracting O ficer shall review the C& waste nmanagenent plan
in coordination with the environnental office within 7 cal endar days of
submttal. Where the contracting officer determ nes that the contractor has
diligently explored all feasible nmethods to reduce C& waste, the plan shal
be approved, or approved with coment. Were it is determ ned that the
contractor has not diligently explored all feasible nmethods, the contracting
of ficer shall request a resubmttal

e. All revenues generated by reusing, returning, salvaging, or
recycling materials, as well as costs avoi ded by reduced tipping and
incineration fees as conpared to conventional disposal shall accrue to the
contractor's benefit and be reported to the Contracting Oficer. \Were an
on-site Arnmy C&D landfill is the only avail able disposal facility, the
Contractor will be changed the prevailing commercial rate
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In order to nost effectively acconplish this contract, the CGovernnent
proposes to forma partnership with the Contractor to devel op a cohesive
building team It is anticipated that this partnership would involve the
Cor ps of Engi neers, Sponsors, the Contractor, primary subcontractors and the
designers. This partnership would strive to devel op a cooperative
managenent team drawi ng on the strengths of each team nmenber in an effort to
achieve a quality project within budget and on schedule. This partnership
woul d be bilateral in nenbership and participation will be totally
voluntary. All costs, excluding | abor and travel expenses, shall be shared
equal |y between the Governnent and the Contractor. The Contractor and
Governnent shall be responsible for their own | abor and travel costs.

.58 NOT USED
.59 NOT USED
. 60 NOT USED
.61 CONTI NUI NG CONTRACTS (MAR 1995) EFARS 52.232-5001.

a. This is a continuing contract, as authorized by Section 10 of the
Ri ver and Harbor Act of Septenber 22, 1922 (33 U.S. Code 621). The paynent
of sone portion of the contract price is dependent upon reservations of
funds from future appropriations, and fromfuture contribution to the
proj ect having one or nore non-federal project sponsors. The
responsibilities of the Governnment are limted by this clause
notwi t hst andi ng any contrary provision of the "Paynents to Contractor"
cl ause or any other clause of this contract.

b. The sum of $1, 000, 000.00 has been reserved for this contract and is
avail abl e for paynents to the Contractor during the current fiscal year. It
is expected that Congress will make appropriations for future fiscal years
fromwhich additional funds together with funds provided by one or nobre non-
federal project sponsors will be reserved for this contract.

c. Failure to make paynents in excess of the anbunt currently
reserved, or that nmay be reserved fromtinme to tinme, shall not entitle
the Contractor to a price adjustnment under the terns of this contract
except as specifically provided in paragraphs 1.61.f and 1.61.i below. No
such failure shall constitute a breach of this contract, except that this
provi sion shall not bar a breach-of-contract action if an anount finally
deternmined to be due as a term nation all owance renmins unpaid for one year
due solely to a failure to reserve sufficient additional funds therefore

d. The CGovernnment may at any tine reserve additional funds for
payments under the contract if there are funds avail able for such purpose
The Contracting Officer will promptly notify the Contractor of any
addi ti onal funds reserved for the contract by issuing an adm nistrative
nodi fication to the contract.

e. |If earnings will be such that funds reserved for the contract
wi |l be exhausted before the end of any fiscal year, the Contractor shal
give witten notice to the Contracting O ficer of the estimted date of
exhaustion and the anpbunt of additional funds which will be needed to neet
paynents due or to become due under the contract during that fiscal year
This notice shall be given not |less than 45 nor nore than 60 days prior to
the estimted date of exhaustion
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f. No paynments will be nade after exhaustion of funds except to
the extent that additional funds are reserved for the contract. The
Contractor shall be entitled to sinple interest on any paynent that the
Contracting Oficer determ nes was actually earned under the terns of the
contract and woul d have been nade except for exhaustion of funds.
Interest shall be conmputed fromthe time such paynent woul d ot herw se
have been made until actually or constructively nmade, and shall be at the
rate established by the Secretary of the Treasury pursuant to Public Law 92-
41, 85 STAT 97, as in effect on the first day of the delay in such paynent.

g. Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a
breach of this contract and shall not entitle the Contractor to any price
adj ust nrent under CONTRACT CLAUSE: SUSPENSI ON OF WORK or in any other nanner
under this contract.

h. An equitable adjustnent in performance tinme shall be nmade
for any increase in the tinme required for performance of any part of the
work arising from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

i. If, upon the expiration of 60 days after the begi nning of the
fiscal year followi ng an exhaustion of funds, the Governnent has failed
to reserve sufficient additional funds to cover paynents otherw se due,
the Contractor, by witten notice delivered to the Contracting O ficer at
any tinme before such additional funds are reserved, may elect to treat his
right to proceed with the work as having been term nated. Such a
term nation shall be considered a termination for the conveni ence of the
Gover nnent .

j. If at any tine it becones apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynments due or
to becone due the Contractor because of work perforned and to be perforned
under the contract during the fiscal year, the Governnent reserves the
right, after notice to the Contractor, to reduce said reservation by the
amount of such excess.

*1

62 NOT USED

.63 Ceotechnical Report

The Geotechnical Report dated Decenber 17, 2001, has been included after
Section 00840 for information only. It is not part of the solicitation
Applicabl e requirenments have been incorporated into the technica

speci fications. *1

PART 2 PRODUCTS NOT USED

PART 3 EXECUTI ON NOT USED
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Amdt #0001

SECTION 01100
BID ITEMS

The following description of bid itemsis not intended to exclude any work
required by the plans and specifications. All work shall be included in the total
bid price, in one of the three bid items.

1.0 BID ITEM #1 - Construction of al work except as indicated in Bid Items #2
and #3 below, consisting mainly of recreational and aesthetic improvements to
the West Bank of the White River and to the White River Parkway, including
demolition of the existing concrete slope, creation of the riprap toe and new
grass covered slope, walkways, overlooks, landscaping, lighting, etc.

2.0BID ITEM #2 — All work associated with the construction of the new CSO
structure complete and operational, including excavation, backfilling, shoring,
dewatering, and the following specific items:

a. Demolition of the existing 48" pipe, full length.

b. Construction of the 48" pipe outside of the new CSO structure,
connecting the new CSO structure to existing sewer at each end,
totaling approximately 1275 ft.

c. Construction of the 36" pipe outside of the new CSO structure,
connecting CSO 40 to the new CSO structure, approximately 900 ft.

d. Construction of the 24” pipe outside of the new CSO structure,
replacing the existing 24” pipe, approximately 50 ft.

e. Construction of the 60" pipe outside of the new CSO structure for the
box overflow, approximately 45 ft.

f. Construction of the 66" pipe outside of the new CSO structure,
connecting CSO 41 to the new CSO structure, approximately 16 ft.

NOTE: Pipe lengths shown above are to aid in identification of the pipein
guestion. The contractor shall make his own assessment of the length for bidding
purposes.

3.0BID ITEM #3 — Demoalition and removal of the old bridge foundation at
Michigan Street.

25JUN2002



	AMENDMENT
	00800 SPECIAL CLAUSES
	01100 BID ITEMS

